Date
Topic RFP Reference | Para./pg. Question Set 1 submitted to
VA
16 Utilities ~ Amendment 5 CLIN 10 — Site Existing overhead power lines were email 10/11/16
CLIN Utilities observed within the Phase 5 site. One set

is running parallel to Lemay Blvd and
continuing north through the developed
cemetery area toward Van Buren Blvd.
Another set is running perpendicular to
Lemay Blvd and crossing over 1-215.
Please advise who the utility owner is and
whether these power lines are to remain
in place, or if they are to be removed as
part of the Phase 5 development. If they
are to be removed, please clarify if
removal is to be performed by the
contractor, or by others.

VA Response:

All aerial utilities located in new development areas under this contract shall be undergrounded by the Design-
Builder (DB). The DB is responsible for utility coordination but VA will pay utility company fees associated with
utility company engineering/review/labor once they are determined. DB must estimate the extent of
undergrounding required based upon their proposed design concept and include pricing in their cost proposal.

17 Utilities  Amendment 5 CLIN 10 - Site Please provide additional information on email 10/11/16
CLIN Utilities the existing underground utilities,
including:
1.) Third party utility agreements;
2.) CAD files and PDFs showing
locations of utilities;
3.) Ownership of utilities.

VA Response:

Utility infrastructure within the property lines is mixed in ownership. Most of the facilities are owned/maintained
by VA but there are some easements across VA property which include facilities that are owned/maintained by
third parties. VA has already provided all files available for the project. DB shall include the cost of performing a
utility survey to verify existing conditions/ownership in CLIN # 10.

18 Design Amendment 3 Section 5.2.2 Please provide the property line for the email 10/11/16
Statement of Master Riverside National Cemetery.
Work Planning

VA Response:
DB shall include the cost of a boundary survey for the entire cemetery in their cost proposal under CLIN # 5.

19 Statement Amendment 3 N/A Please clarify if the Contractor is responsible email 10/11/16
of Work  Statement of for relocating the temporary structures
Work located within the Phase 5 area, such as the
engraving station and the Honor Guard
trailers.

VA Response:
DB is responsible for relocating these facilities and should include sufficient pricing to move the facilities
anywhere within the cemetery boundaries as directed by RNC ops.




